
 
 

 
 
 

OFFICIAL REQUEST FOR QUOTATION (RFQ) 
 
INSTRUCTIONS: The supplier information must be completed in full, and this document must be signed 
by authorized personnel. The supplier must carefully read the instructions and the terms and conditions of 
this document. Failure to adhere to these instructions and terms and conditions may result in rejection of 
the submission. 
 

 
Business Unit: Infrastructure Department 

 
RFQ number: RFQ MUT 403/2024 

 

RFQ Description: Appointment of a Suitably Qualified & Experienced 
Service Provider in Fit-out Construction for the new 
Student Representative Council Offices, in the 
Student Centre Building at Mangosuthu University 
of Technology Main Campus. 

Requester: Mr. Lubabalo Ngcaweni 
                 
Technical Enquires: 031 907 7341 or 
 Email: Ngcaweni.lubabalo@mut.ac.za 

Buyer: Ms. Mhlungu Nomonde 

 
Request date: 30 May 2024 
 

Contact no: (031) 907 7500 
 
E-mail: mhlungunb@mut.ac.za 
 

 
Compulsory Briefing/Information session 

 
None 

Closing date and Time: 6 June 2024 @ 10h00 Delivery Address: 
 
Send via e-mail: mhlungunb@mut.ac.za 

Payment term 30 days in arrears upon receipt of a valid invoice 
 

NB: RFQ documents should be emailed to the delivery address above. 
        Clarification questions to be directed to the buyer on the above email address. 

 
      

 
 
 
 
 
 
 
 
 
 
 
 



  

Page 2 of 18 
 

 
 

 BIDDER/SUPPLIER INFORMATION 
 

Company name: 

 

 

Address:  

Contact Number:  

Name & Surname of Authorized 

person: 

  

Email: 

 

 

Company Registration number  

 
RFQ FORM 
 

1. I/We hereby render to supply all or any of the supplies and/or to render all or any of the services 

described in the attached documents to Mangosuthu University of Technology on the items and 

conditions and in accordance with the specifications stipulated in the RFQ documents (and which 

shall be taken as part of, and incorporated into, this RFQ) at the prices and on the terms regarding 

time for delivery and/or execution inserted therein. 

2. I/We agree that the offer herein shall remain binding upon me/us and open for acceptance by 

Mangosuthu University of Technology during the validity period indicated and calculated from the 

closing time of the RFQ. 

3. if I/we withdraw my/our RFQ within the period for which I/we have agreed that the RFQ should 

remain open for acceptance or fail to fulfil the contract when called upon to do so, Mangosuthu 

University of Technology  may without prejudice to its other rights, agree to the withdrawal of my/or 

RFQ or cancel the contract that may have been entered into between me/us and Mangosuthu 

University of Technology  and I/we will then pay to Mangosuthu University of Technology  any 

additional expense incurred by Mangosuthu University of Technology  having either to accept any 

less favourable RFQ or fresh RFQs have to be invited, the additional expenditure incurred by the 

invitation of fresh RFQ and by the subsequent acceptance of any less favourable RFQ, 

Mangosuthu University of Technology shall also have the right to recover such additional 

expenditure by set-off against  moneys which may be due or become to me/us under this or any 

other RFQ or contact or against any guarantee or deposit that have been furnished by me/us or on 

my/our behalf for the due fulfilment of this or any other RFQ or contract and pending the 

ascertainment of the amount of such additional expenditure to retain such moneys, guarantee or 

deposit as security for any loss Mangosuthu University of Technology may sustain by reason of 

my/our default. 

4. If my/our RFQ is accepted the acceptance may be communicated to me/us by letter or ordinary 

post or registered post and that SA Post Office Ltd shall be regarded as my/our agent.  Delivery or 

such acceptance to SA Post Office Ltd shall be treated as delivery to me/us. 
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5. The law of the Republic of South Africa shall govern the contract created by the acceptance of 

my/our RFQ and that I/we choose domicilium citandi et executandi in the Republic (full address). 

6. I/We furthermore confirm that I/we have satisfied myself/ourselves as to the correctness and 

validity of my/our RFQ, that the price(s) and rate(s) quoted cover all the work/items(s) in these 

documents; and that the price(s) and rate(s) cover all my/our obligations under a resulting contract. 

I/we accept that any mistakes regarding price(s) and calculations will be at my/our risk. 

7. I/we hereby accept full responsibility for the proper execution and fulfilment of all obligations and 

conditions devolving on me/us under this agreement as the principal(s) liable for the due fulfilment 

of this contract. 

8. I/We agree that any action from this contract in all respects be instituted against me/us and I/we 
hereby undertake to satisfy fully any sentence or judgment which may be pronounced against 
me/us as a result of such action. 

 
9. I/We declare that I/we have participation /no participation in the submission of any other offer for 

the supplies/service described in the attached documents.  If in the affirmative, state name(s) or 
RFQ(s) involved. 

 
 

10. ---------------------------------------------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------------------------------------- 

Are you duly authorized to sign for this the RFQ? *YES / NO 

 

11. Has the Declaration of Interest been duly completed and included with the other RFQ forms? 

   *YES / NO 

DECLARATION 

I,  ………………………………………………………………………………… the undersigned (full names)                    

Certify that the information furnished above is correct. I accept that, in addition to cancellation contract, 

action may be taken against me should this declaration prove to be false.   

 

 
 
Name & Surname of Authorised person/ Representative       

Date: 

 
Signature of a Bidder’s Representative           
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PRICING SCHEDULE – FIRM PRICES (PURCHASES) 
 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING 

PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE 
CONSIDERED 

 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, 

A SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH 
DELIVERY POINT 

 

 
 
Name of bidder……………………………………             RFQ number: RFQ MUT 403/2024 
 
 
 
Closing Time: 10h00                                                          Closing date: 06 June 2024 
 

 
OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID. 
 
 

1. Pricing Schedule 
 

Refer to Section 5 for Pricing Schedule (To Be Completed by the bidder) 
The offered total of the prices inclusive of VAT is: 
  
(In Words) 
                                                                                                                                                          
                                                                                                                                                         . 
 
                                                                                                              .     
                                                                                                                                  
                                                                                                                                                            
(In Figures) R                                                        . 
 
 

2. Background  
 
The Student Representative Council at Mangosuthu University of Technology requires offices to 
house the student council members and facilitate their work. The new offices will be situated in the 
recently constructed Student Centre Building which is currently a blank canvas needing 
modifications by an experienced service provider to tailor it to their needs. 
 

3. Scope of Service  
 
The project involves construction work such as modifying the space by installing aluminum 
shopfronts, painting, setting up partitions and performing electrical tasks. The contractor must 
carry out the work according to the items listed in the Bill of Quantities and comply with all 
relevant rules and regulations. 
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Pricing Schedule:  
 
See Attached Annexure A: Bill of Quantities Including Final Summary page. 

 

 
ITEM 
NO. 

 
 

DESCRIPTION 

 
 
UNIT 

 
 
QUANTITY 

 
 

RATE 

AMOUNT IN RSA 
CURRENCY 

(RANDS) 

1 

Total including VAT as per 
BoQ page 42. (Carried to 
form of offer) 

Item 1 

  

 

ADD: 15% CONTINGENCY  

(Client’s budget to be used upon approved) 

 
 

TOTAL (Inclusive)  
 

 
 
 
 
 
- Required by:     Mr. Lubabalo Ngcaweni 
 
- At:      Mangosuthu University of Technology 
 
- Brand and model    ………………………………… 
       
- Country of origin    …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/not firm 
- Delivery basis      …………………………………… 

 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed 
destination. 
 
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment 
insurance fund contributions and skills development levies. 
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DECLARATION OF INTEREST 
 
1. Any legal person, including persons employed by the state¹, or persons having a kinship 

with persons employed by the state, including a blood relationship, may make an offer or 
offers in terms of this invitation to bid (includes a price quotation, advertised competitive 
bid, limited bid, or proposal).  In view of possible allegations of favouritism, should the 
resulting bid, or part thereof, be awarded to persons employed by the state, or to persons 
connected with or related to them, it is required that the bidder or his/her authorised 
representative declare his/her position in relation to the evaluating/adjudicating authority 
where-  

 
 - the bidder is employed by the state; and/or 
  
 - the legal person on whose behalf the bidding document is signed, has a relationship 

with persons/a person who are/is involved in the evaluation and or adjudication of 
the bid(s), or where it is known that such a relationship exists between the person 
or persons for or on whose behalf the declarant acts and persons who are involved 
with the evaluation and or adjudication of the bid.  

 
2. In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 
 
2.1 Full Name of bidder or his or her representative:…………………….  
 
 
2.2 Identity Number:  ………………………………………………………… 
 
2.3 Position occupied in the Company (director, trustee, shareholder²):  ……………………... 
 
2.4 Company Registration Number:  ……………………………………………………...……. 
 
2.5 Tax Reference Number:  …………………………………………………………….……… 
 
2.6 VAT Registration Number:  ……………………………………………………………………....

   
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity 

numbers, tax reference numbers and, if applicable, employee / persal numbers must be 
indicated in paragraph 3 below. 

¹“State” means – 
               (a) any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 
1999 (Act No. 1 of 1999); 

 (b) any municipality or municipal entity; 
 (c) provincial legislature; 
 (d) national Assembly or the national Council of provinces; or 
 (e) Parliament. 
  
²”Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the enterprise or business and exercises control over the enterprise. 
2.7  Are you or any person connected with the bidder           YES / NO 
       presently employed by the state? 
 
2.7.1 If so, furnish the following particulars: 
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Name of person / director / trustee / shareholder/ member:        
……....……………………………… 
Name of state institution at which you or the person  
connected to the bidder is employed :                 
……………………………………… 
Position occupied in the state institution:           
……………………………………… 
 
Any other particulars:    
……………………………………………………………… 
……………………………………………………………… 

 
2.7.2 If you are presently employed by the state, did you obtain   YES / NO 

the appropriate authority to undertake remunerative  
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attach proof of such authority to the bid    YES / NO 

document? 
        
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
  

……………………………………………………………………. 
……………………………………………………………………. 
……………………………………………………………………. 
 

2.8 Did you or your spouse, or any of the company’s directors /     YES / NO 
trustees / shareholders / members or their spouses conduct  
business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

………………………………………………………………….. 
…………………………………………………………………..  
 

2.9 Do you, or any person connected with the bidder, have                YES / NO 
 any relationship (family, friend, other) with a person   
 employed by the state and who may be involved with  
 the evaluation and or adjudication of this bid? 

 2.9.     1If so, furnish particulars. 
 ……………………………………………………………... 
 …………………………………………………………..…. 
 

2.10  Are you, or any person connected with the bidder,         YES / NO 
 aware of any relationship (family, friend, other) between  

any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 
  

2.10.1 If so, furnish particulars. 
……………………………………………………………… 
……………………………………………………………… 
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2.11 Do you or any of the directors / trustees / shareholders / members                   YES / NO 
of the company have any interest in any other related companies  
whether or not they are bidding for this contract? 
 

2.11.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 
……………………………………………………………………………. 
 
3 Full details of directors / trustees / members / shareholders. 

Full Name Identity 
Number 

Personal Tax 
Reference Number 

State Employee 
Number / Persal 
Number  
 

    
 

    
 

    
 

    
 

    
 

    
 

 
 

4 DECLARATION 
 

I, THE UNDERSIGNED (NAME)…………………………………… 
  CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS        
CORRECT.  
I ACCEPT THAT MANGOSUTHU UNIVERSITY OF TECHNOLOGY MAY REJECT THE BID OR 

ACT AGAINST ME IN TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF 

CONTRACT SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
…………………………………..  ..……………………………………………   
Signature   Date 

 
 

…………………………………. ……………………………………………… 
         Position                                        Name 
 
 
 
 
 
 
 
 



  

Page 9 of 18 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 

1 This Standard Bidding Document must form part of all bids invited.  
 
2 It serves as a declaration to be used by institutions in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

 
a. abused the institution’s supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 
 

 
4 In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 

writing of this restriction by the Accounting Officer/Authority of the institution 

that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National 

Treasury’s website(www.treasury.gov.za) and can be accessed by 

clicking on its link at the bottom of the home page.  

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at 
the bottom of the home page.  

 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court outside of the Republic of South Africa) for fraud or 
corruption during the past five years? 
 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


  

Page 10 of 18 
 

4.3.1 If so, furnish particulars: 
 
 
 

4.4 Was any contract between the bidder and any organ of state 
terminated during the past five years on account of failure to perform 
on or comply with the contract? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 

 
 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………………………………………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE 
AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 ……………………………………….              ………………………….. 

 Position       Name of Bidder 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

1 This document must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 

under any grounds. 

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities 
must take all reasonable steps to prevent abuse of the supply chain management system 
and authorizes accounting officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused the 

institution’s supply chain management system and or committed fraud or any other 
improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier 

committed any corrupt or fraudulent act during the bidding process or the execution 
of that contract. 

 
4 This form serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination must be 

completed and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids, and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire 

to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services 

through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

_____________________________________________________________________________ 

(Name of Institution) 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 

 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       
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(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skill and knowledge in an activity for 
the execution of a contract. 
 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 
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CONDITIONS OF RFQ 
 

1. Bidders must submit all necessary documents and complete all forms and questionnaires contained 
in the RFQ. Each bidder’s proposal shall be evaluated against timelines and price. 

2. pricing- do not show separately. 
3. Bidders responding to this quotation are deemed to do so, on the basis that the acknowledge and 

accept all Terms and Conditions of this quotation. 
4. RFQ validity period 60 days. 
5. Validity period may not be extended unless otherwise stated by the member. 
6. Incomplete or late submissions will not be evaluated. 
7. Return quotations to the email address provided before closing date and time.  

 
 
WHAT IS THE MUT LOOKING FOR 

 
Mangosuthu University of Technology is looking to appoint an experienced service provider for the 
construction of the Student Representative Council Offices in the Student Centre Building, at the 
university’s Main Campus. 
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See attached Pricing Schedule 
 
Evaluation Criteria  

 

 
Compulsory documents to be submitted with RFQ. 

 
Mandatory Documents 

 

 

• Valid Tax certificate or pin. 
 

• CIPC Certificate 
 

• Valid COIDA Registration 
 

• CIDB Grading 1GB or higher  
 

 
 

 
 
 

YES 

 
NB: Failure to submit mandatory documents will lead to disqualification 
 
 

 
FUNCTIONALITY 

 
100 

Client’s Reference /Recommendation Letters (Provide Three (3) 
Signed letters with contactable contacts of a project with Similar 
Scope and Nature: 
 

• 3 Reference Letters                                                     = 30 Points 
 

• 2 Reference Letters                                                     = 20 Points 
 

• 1 Reference Letters                                                     = 05 Points 
 
If no references are provided the bidder will be Scored Zero 
 

 
 
 
 
 

30 

Proposed Personnel and Key Staff to also include the following: Construction Manager & 
Health & Safety Officer 

Construction Manager Experience of Project Similar in Scope and 
nature. 

 
 
 
 
 
 

10 

                                        

• 4-6 years’ Experience – Attach CV                             = 10 Points                                                             
                                     

• 1-3 years’ Experience – Attach CV                             = 05 Points 
 

•  If no CV is provided the bidder will be scored Zero.                                   
 
 

 

Health and Safety Experience of Project Similar in Scope and 
nature. 

 
 



  

Page 16 of 18 
 

                                         

• 4-6 years’ Experience – Attach CV                              = 05 Points 
                                     

• 1-3 years’ Experience – Attach CV                              = 03 Points 
 

• If no CV is provided the bidder will be scored Zero. 

 
 
 
5 

Method Statement / Approach Methodology 
 
Detailed Methodology                                                              = 20 Points 
 
Moderate Methodology                                                            = 10 Points 
 
Poor Methodology Provided                                                     = 05 Points 
 
Note: If no methodology is attached the bidder will be scored 0 
points 
 

 
 
 
 
 

20 
 

Preliminary Program (Timelines) 
 

• Detailed Program                                                         = 20 Points 
 

• Moderate Program                                                       = 10 Points 
 

• Poor Program                                                               = 05 Points 
 
 

Note: If no Program is attached the bidder will receive 0 points 
scored 
 

 
 
 
 
 

20 

Location 
 
Umlazi                                                                                      = 15 points 
  
KZN                                                                                          = 10 Points 
 
Outside KZN                                                                             = 00 Points 
 

 
 
 

15 

 
NB: The evaluation criterion for functionality aims to assess the capability of the tenderer to execute 
and maintain a tender and/ or contract. Tenderers need to obtain a minimum percentage score 70% 
and above to progress to the next stage of evaluation. 
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OTHER GENERAL REQUIREMENTS: 
 

• CSD MAAA NUMBER -------------------------------------------------------------       (please insert in the space provided) 

• BBBEE Certification – No points will be allocated if not provided.  
 
 

TO BE COMPLETED BY SUPPLIER BY (Checklist) 
 
 

PLEASE NOTE: MUT reserves the right to appoint or not appoint a service provider for    
this project. MUT will not necessarily accept the lowest quotation in part or full, it will be 
MUT’s discretion to appoint the most suitable service provider who will add value to MUT. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

• Does this Offer comply with specification, state brand where applicable?  

• Does the bidder have the required experience, state period?  

• Can this order be delivered within specified period, state delivery period?  

• Do you intend sub-contraction/Partner?  

• Pricing Schedule (Recalculate to ensure accuracy)- Indicate whether 

prices are firm or non-firm) 

 

• Declaration of Interest (Read, Understand and Sign)  

• Declaration of Bidder’s Past Supply Chain Management Practices (Read, 

Understand and Sign) 

 

• Certificate of Independent Bid Determination (Read, understand and 

Sign) 

 

• CSD Registration Number (MAAA…………………………….) / CSD 

report 
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ANNEXURE A 
 

BOQ (BILL OF QUANTITIES) / 
PRICING SCHEDULE 

 
 
 
 
 
 

 



AmountItem
No

Quantity Rate

MANGOSUTHU UNIVERSITY OF TECHNOLOGY

SRC OFFICES FIT OUT

SECTION NO. 1

BILL NO. 1

PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 -
May 2018) prepared by the Joint Building Contracts
Committee shall be the applicable building agreement,
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published
by the Joint Building Contracts Committee for use with
the JBCC Principal Building Agreement (Edition 6.2 -
May 2018) shall be deemed to be incorporated in these
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the above
mentioned documents for the full intent and meaning of
each clause

The clauses in the above mentioned documents are
hereinafter referred to by clause number and heading
only

Where any item is not relevant to this agreement such
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely
applicable to this agreement such amendments,
modifications, corrections or supplements as will apply
are given under each relevant clause heading and such
amendments, modifications, corrections or supplements
shall take precedence notwithstanding anything to the
contrary contained in the above mentioned documents

-1-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

MANGOSUTHU UNIVERSITY OF TECHNOLOGY

SRC OFFICES FIT OUT

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said General
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are
incorporated in these bills of quantities to satisfy the
requirements of this project. Such supplementary
preambles and/or specifications shall take precedence
over the provisions of the General Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include
where applicable for all of the obligations, requirements
and specifications given in the General Preambles and
in any supplementary preambles and/or specifications

Section A :A recital of the headings of the individual
clauses in the aforementioned JBCC
Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B :A recital of the headings of the individual
clauses in the aforementioned JBCC
General Preliminaries

Section C :Any special clauses to meet the particular
circumstances of the project

Should the contractor select Option A in the contract
data for the adjustment of preliminaries, the amounts
entered against the relevant items in these
preliminaries are to be divided into one or more of the
three categories provided namely fixed (F), value related
(V) and time related (T)

PRICING OF PRELIMINARIES

SECTION A: PRINCIPAL BUILDING 
AGREEMENT

-2-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R
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Clause 1.0 - Definitions and interpretation

Pricing of bills of quantities

1

Interpretation (A1-A7)

The contractor is to allow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing, unpacking,
hoisting, labour, setting, fitting and fixing in position,
cutting and waste (except where to be measured in
accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works,
returning of packaging, duties, taxes (other than Value
Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of
this agreement. Value Added Tax (VAT) is to be
separately stated on the summary page of these bills of
quantities

Items left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of the
contractor's omission to price any item will be
entertained

2

Prices for all construction equipment, temporary works,
services and other items shall include for the supply,
maintenance, operating cost and subsequent removal
and making good as necessary

3

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated
descriptions be fully described when read with the
applicable measuring system and the relevant
preambles and/or specifications. However, should the
full intent and meaning of any description not be clear,
the contractor shall, before submission of his tender, call
for a written directive from the Principal Agent, failing
which it shall be assumed that the contractor has
allowed in his pricing for materials and workmanship in
terms of international best practice

4
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Legal status of contractor

If the contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons
then:

1. These persons are deemed to be jointly and
severally liable to the employer for the performance
of this agreement

2. These persons shall notify the employer of their
leader who has assigned authority to bind the
contractor and each of these persons

3. The contractor shall not alter its composition or legal
status without the prior written consent of the
employer

ItemF:........................ V:.........................T:.........................

Clause 2.0 - Law, regulations and notices5

ItemF:........................ V:.........................T:.........................

Clause 3.0 - Offer and acceptance6

ItemF:........................ V:.........................T:.........................

Clause 4.0 - Cession and assignment7

ItemF:........................ V:.........................T:.........................

Clause 5.0 - Documents8

ItemF:........................ V:.........................T:.........................

Clause 6.0 - Employer's agents9

ItemF:........................ V:.........................T:.........................

Clause 7.0 - Design responsibility10

ItemF:........................ V:.........................T:.........................

Clause 8.0 - Works risk11

Insurances and securities (A8-A11)
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ItemF:........................ V:.........................T:.........................

Clause 9.0 - Indemnities12

ItemF:........................ V:.........................T:.........................

Clause 10.0 - Insurances13

ItemF:........................ V:.........................T:.........................

Clause 11.0 - Securities14

Guarantee for payment

The Employer shall not provide to the contractor with a
guarantee for payment

By virtue of the contractor submitting a tender offer, he
is deemed to have waived his lien or right of continuing
possession of the works [11.10]

Sub-clause 11.10 has been amended to read as follows:

"The contractor shall waive his lien or right of continuing 
possession of the works."

Clause 11.0 has been amended to include the following
new sub-clauses:

Sub-clause 11.11 

The guarantee provided by the contractor's Guarantor
shall have an expiry date (if stated) no less than 3
months after the practical completion date and shall be
extended accordingly should the practical completion
date be extended. The cost for same shall be included
on the contractor’s tender price as no claims for
additional cost shall be entertained

Sub-clause 11.12

The contractor is required to provide the Employer with 
a variable construction guarantee with twenty-one (21) 
calendar days of acceptance of the contractors’ tender
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Sub-clause 11.13

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works executed
on the site are kept free of all liens and other
encumbrances at all times

ItemF:........................ V:.........................T:.........................

Clause 12.0 - Obligations of the parties15

Execution (A12 - A17) 

Sub-clause 12.2.6 has been amended to include the
following:

The programme for the works must be prepared and
issued in Microsoft Project Programming Software

The contractor shall include a float of 10 working days
within the contract period for project delays such as, but
not limited to adverse weather conditions, etc., in the
programme. Such provisions shall initially be included at
the end of the contract period or proportionally allocate
at the end of each section for contracts with sectional
completion, and shall be monitored by the contractor
and agreed with the Principal Agent as and when such
delays takes place and shall be recorded in the
programme based on actual stoppages when incurred.
Revision of the date for Practical Completion shall only
be considered once the 10 working days has been fully
utilised

Sub-clause 12.2.10 has been amended to include the
following:

The contractor shall be required to maintain, in addition
to the approved programme, a comprehensive
fortnightly bar-chart programme expanded to reflect
anticipated daily activities for the ensuing fourteen (14)
days
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Sub-clause 12.2.18 has been amended to include the
following:

Office accommodation

The contractor shall provide, maintain and remove on
practical completion air conditioned office
accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall be
kept clean and fit for use at all times [12.2.18]

The contractor’s site camp shall be equipped with Wi-Fi
internet connection which shall be utilised by the
contractor’s staff, the client and members of professional
team

Notice board

The contractor shall erect in a position approved by the
principal agent, maintain and remove on practical
completion a notice board recommended by the South
African Institute of Architects and as approved by the
Principal Agent listing the names and logos of the
Employer, the contractor and the professional
consultants. No subcontractor or supplier notice boards
may be erected unless permission is granted by the
principal agent for such notice boards to be erected
[12.2.18]

ItemF:........................ V:.........................T:.........................

Clause 13.0 - Setting out16

ItemF:........................ V:.........................T:.........................

Clause 14.0 - Nominated subcontractors17

ItemF:........................ V:.........................T:.........................

Clause 15.0 - Selected subcontractors18

ItemF:........................ V:.........................T:.........................

Clause 16.0 - Direct contractors19

1. Designate an area for the direct contractor to
establish a temporary office and workshop and
storage of equipment and materials
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2. Allow the use of personnel welfare facilities, where
provided

3. Provide water, lighting and single phase electric
power to a position within 50m of the place where
the direct contract work is to be carried out, other
than fuel or power for commissioning of any
installation

4. Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided by the
contractor, in common with others having the like
right, while it remains erected on the site [16.1]

ItemF:........................ V:.........................T:.........................

Clause 17.0 - Contract instructions20

ItemF:........................ V:.........................T:.........................

Clause 18.0 - Interim completion21

Completion (A18 - A24) 

ItemF:........................ V:.........................T:.........................

Clause 19.0 - Practical completion22

Practical Completion

In respect of practical completion:

1. The following certificates of compliance, as
applicable shall be required (excluding others
that may be required by the local/national
authority, etc.) from the contractor to achieve
practical completion

1.1 Certificates from the contractor that all
aspects of the Construction Regulations
of 2014 have been complied with

1.2 Certificates from the contractor that the
National Building Regulations have
been complied with

1.3 Certificates of compliance with respect
to plumbing and drainage installations

1.4 Certificates of compliance with respect
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to electrical and electronic installations

1.5 Certificates of compliance with respect
to all glazing

1.6 Certificates of compliance with respect
to structural and civil engineering

1.7 Certificates of compliance with respect
to roof installation

1.8 Any other compliance documentation
deemed necessary as instructed by the
Principal Agent

1.9 Three complete sets of approved
maintenance and operating manuals
together with all workmanship and
material warranties and guarantees (to
be compiled and issued to the Principal
Agent prior to achievement of practical
completion for approval) and three
complete copies of documents in
electronic format

2. In order to achieve practical completion of the
works and without deviating from the generality
of the term practical completion, the contractor
shall, as a minimum comply with the following
basic criteria, as applicable. These criteria
should not be regarded as comprehensive but
as an expansion of the term practical completion

2.1 Electrical installation is to be completed
and fully commissioned permanent
power and lighting inclusive of all
telephone and data installations

2.2 Plumbing installation it to be complete,
commissioned permanent water supply
and drainage tested. Pipe work to be
pressured tested

3. Health and Safety file
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Clause 19.0 has been amended to include the following
new sub-clauses:

Sub-clause 19.2.3

The contractor shall within five (5) calender days of
receipt of the list for practical completion issue a
program indicating dates for completion for all listed 
items

Sub-clause 19.2.4

In the event that such inspection does not result in the
work being accepted as Practically complete then the
costs of such inspection and subsequent inspections
shall be for the account of the contractor, at a rate of
Ten Thousand Rand (R10 000.00) per man hour or part
thereof, calculated by multiplying the total of the number
of Employer’s agents and Employer’s staff present at
each abortive practical completion inspection meeting,
i.e. Where practical completion is not achieved, by the
time taken for such an inspection until practical
completion is achieved. In this regard, the Employer
reserves the right to recover such costs in addition to
any other remedies it may have in accordance with
Clause 27

ItemF:........................ V:.........................T:.........................

Clause 20.0 - Completion in sections 23

N/AF:........................ V:.........................T:.........................24

Clause 21.0 - Defects liability period and final 
completion

25
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Clause 21.0 has been amended to include the following
new sub-clauses:

Sub-clause 21.13

In the event that the certificate of Final Completion is not
issued due to the contractor’s work not being sufficiently
complete then the costs of such inspection and
subsequent inspections shall be for the account of the
contractor, at a rate of Ten Thousand Rand (R10
000.00) per man hour or part thereof, calculated by
multiplying the total of the number of Employer’s agents
and Employer’s staff present at each abortive final
completion inspection meeting, i.e. Where final
completion is not achieved in terms of 21.6, by the time
taken for such an inspection until final completion is
achieved. In this regard, the Employer reserves the right
to recover such costs in accordance with Clause 27

26

Sub-clause 21.14

Notwithstanding [21.2], where the contractor fails to
rectify/attend to outstanding works or defects on the list
for completion, list for final completion or latent defects
that appear before the issue of certificate of final
completion and where the contractor remains in default,
the Employer may engage others to carry out said
outstanding works or defects and recover expense
and/or loss incurred [27]

27

ItemF:........................ V:.........................T:.........................

Clause 22.0 - Latent defects liability period28

ItemF:........................ V:.........................T:.........................

Clause 23.0 - Revision of the date for practical
completion

Sub-clause 23.1 has been amended to include the
following new sub-clause:

Sub-clause 23.1.7

Delayed possession of site [12.1.5]

29
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Sub-clause 23.2 has been amended to omit the
following sub-clause:

Sub-clause 23.2.1 Delayed possession of the site 
[12.1.5]

Clause 23.0 has been amended to include the following
new sub-clauses:

Sub-clause 23.9

Notwithstanding, sub-clause(s) 23.1 to 23.8 a revision to
the practical completion date will only be considered for
work on the critical path of the contractual programme or
the revised contractual programme, as applicable

Any revised programme, in order to be considered as a
contractual programme, must be approved by the
Principal Agent in writing, prior to it becoming effective

ItemF:........................ V:.........................T:.........................

Clause 24.0 - Penalty for late or non-completion30

ItemF:........................ V:.........................T:.........................

Clause 25.0 - Payment31

Payment (A25 - A27) 

Sub-clause 25.1 has been amended to include the
following:

The contractor shall submit the following information on
a monthly basis to the Principal Agent and Quantity
Surveyor in order to assist with the processing of the
payment certificate and the preparation of the
empowerment report:

· A detailed breakdown of the work done. (The work
breakdown must be referenced strictly in
accordance with the Tender Document or the
detailed Priced Bills of Quantities, as applicable.)

· A detailed breakdown of all variation order costs
claimed (With specific reference to work done by the
Principal Building Contractor) in the certificate
concerned, together with copies of the relevant
contract instructions

32
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· A detailed breakdown of the work done by each
sub-contractor. (The work breakdown must be
referenced strictly in accordance with the Tender
Document or the detailed Priced Bills of Quantities,
as applicable.)

· A detailed breakdown of all variation order costs
claimed in the certificate concerned for sub-contract
work, together with copies of the relevant contract
instructions

· A written declaration authenticated by the contracts
manager confirming, that the payment claims for
work done by sub-contractors has been audited and
amended by the contractor’s quantity surveyor, prior
to it being forwarded to the Principal Agent and
Quantity Surveyor for evaluation

· If applicable, a combined empowerment report
which shall include reports on contractor and sub-
contractor compliance, in accordance with the
format required by the empowerment manager. In
this regard, the combined, contractor and sub-
contractor empowerment report must contain an
affidavit certifying that all information contained the
report as being true and correct and must be
authenticated by the contractor and a commissioner
of oaths. The combined reports must also state that
the contractor has checked and verified that all
information submitted by sub-contractors is true and
correct

· Tax invoice: the contractor shall attach a tax invoice
as prescribed in the Value Added Tax Legislation to
each payment certificate when presenting the
certificate to the employer for payment. Such tax
invoices shall correctly reflect the prescribed
information and the amounts shall match precisely
the amounts included in the payment certificate.
Should the contractor fail to comply with these
requirements, the date of presentation of the
certificate shall be deemed to be delayed at the
contractor’s default until such time as the
requirements are met

Should anyone or any combination of  the above
requirements not be complied with, the Principal Agent
reserves the right to exclude any amounts that may
have been due for certification from the payment
certificate concerned and/ or delay the issue of payment
certificates and/ or, revise the contractual payment date,
as applicable, until such time compliance is achieved
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Sub-clause 25.4 has been amended to include the
following:

Where the Employer agrees to pay for materials on/off
site, the contractor shall be required to provide the
Principal Agent with the necessary forms for cession of
ownership for such materials, with the necessary
delivery notes and invoices (where applicable)

33

Sub-clause 25.10 has been amended as follows:

Replace the words “fourteen (14) calendar days” with
“forty (40) calendar days”

ItemF:........................ V:.........................T:.........................

Clause 26.0 - Adjustment of the contract value and final
account

34

Sub-clause 26.1 has been amended to include the
following:

Contract Instructions

Instructions given by the Employer's agents in relation to
the contract works, shall, irrespective of the format or
wording of such instructions, not indicate that the work
involved represents an extra or variation and shall not
be deemed to be acceptance of any prices or quotations
contained in any correspondence

It is recorded that only the quantity surveyor where
appointed by the employer for quantity surveying
services is empowered, to rule whether any instructions
issued constitutes an extra or not and, to resolve cost
aspects of any matter pertaining to this contract

35

ItemF:........................ V:.........................T:.........................

Clause 27.0 - Recovery of expense and/or loss36

ItemF:........................ V:.........................T:.........................

Clause 28.0 - Suspension by the contractor 37

Suspension and termination (A28 - A29) 

ItemF:........................ V:.........................T:.........................
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Clause 29.0 - Termination38

ItemF:........................ V:.........................T:.........................

Clause 30.0 - Dispute resolution39

Dispute resolution (A30) 

ItemF:........................ V:.........................T:.........................

Agreement

The required information of the parties and the amount
of the contract sum shall be inserted in the agreement
for signature of the agreement by the parties

40

ItemF:........................ V:.........................T:.........................

Contract data41

Tenderer's selections

Before submission of his Tender the contractor is to
complete the Tenderer's selections in the contract data

ItemF:........................ V:.........................T:.........................
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SECTION B:  GENERAL PRELIMINARIES 

Clause 1.1 - Definitions42

Definitions and interpretation (B1) 

ItemF:........................ V:.........................T:.........................

Clause 1.2 - Interpretation43

ItemF:........................ V:.........................T:.........................

Clause 2.1 - Checking of documents44

Documents (B2) 

Sub-clause 2.1 refers – the following is to be added 
after the words “written directive”:

The items in these Bills of Quantities are to be read and
priced in conjunction with, and the descriptions regarded
as amplified by the General Preambles for Trades 2017
as recommended and published by the Association of
South African Quantity Surveyors, 2017 edition, and no
claim arising from brevity of description of items fully
described in the said General Preambles for Trades
2017 and Supplementary documentation will be
entertained. Notwithstanding the issue of the tender
drawings, it will remain the responsibility of the Tenderer
to study all available drawings at the offices of the
Principal Agent during normal working hours in order to
acquaint himself with all the cost implications of the
design, programming, phasing, etc

ItemF:........................ V:.........................T:.........................

Clause 2.2 - Provisional bills of quantities45

ItemF:........................ V:.........................T:.........................

Clause 2.3 - Availability of construction information46

ItemF:........................ V:.........................T:.........................

Clause 2.4 - Ordering of materials and goods47

ItemF:........................ V:.........................T:.........................
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Clause 3.1 - Previous work - dimensional accuracy48

Previous work and adjoining properties (B3) 

ItemF:........................ V:.........................T:.........................

Clause 3.2 - Previous work - defects49

ItemF:........................ V:.........................T:.........................

Clause 3.3 - Inspection of adjoining properties50

ItemF:........................ V:.........................T:.........................

ItemClause 4.1 - Handover of site in stages51

The site (B4) 

ItemF:........................ V:.........................T:.........................

Clause 4.2 - Enclosure of the works52

ItemF:........................ V:.........................T:.........................

Clause 4.3 - Geotechnical and other investigations53

ItemF:........................ V:.........................T:.........................

Clause 4.4 - Encroachments54

ItemF:........................ V:.........................T:.........................

Clause 4.5 - Existing premises occupied55

ItemF:........................ V:.........................T:.........................

Clause 4.6 - Services - known

The contractor shall consult the Principal Agent before
disconnecting any services. The contractor shall take
special care not to damage any existing services that
could have been foreseen or what have been shown to
him by the Principal Agent. Damage to this services
shall be for the contractor’s account

56

ItemF:........................ V:.........................T:.........................
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Clause 5.1 - Management of the works57

Management of contract (B5) 

ItemF:........................ V:.........................T:.........................

Clause 5.2 - Progress meetings58

ItemF:........................ V:.........................T:.........................

Clause 5.3 - Technical meetings59

ItemF:........................ V:.........................T:.........................

Clause 5 has been amended to include the following
new sub-clause:

Sub-clause 5.4 - Daily records

The contractor shall keep daily records of people and
equipment employed as well as a site diary in respect of
work performed on the site

At the end of each week the contractor shall provide the
Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and
labourers employed by him and all sub-contractors on
the works each day

At the end of each week the contractor shall provide the
Principal Agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant,
excluding hand tools, currently used on the works

60

ItemF:........................ V:.........................T:.........................
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Clause 6.1 - Samples of materials

All material samples and colour samples must be
submitted to the Principal Agent for selections and
approval of the colour, shape and finish including
mechanical, electrical and plumbing equipment that will
be visible. The samples shall be provided in A4 size
unless otherwise agreed. General samples shall be
provided for Principal Agent/Employer to choose from
each type of finish

The Principal Agent/Employer may reject all or part of
the submitted samples and request for additional
selections if the first submission are not acceptable

All samples must be kept in a sample room to be
provided by the contractor for reference

Sample Board:

The contractor shall provide a board(s) of approved
samples and make available one set at the site (sample
room) and one for the Employer

61

Samples, shop drawings and manufacturer's 
instructions (B6) 

ItemF:........................ V:.........................T:.........................

Clause 6.2 - Workmanship samples

Sub-clause 6.2 has been amended to include the
following:

The contractor shall provide a mock-up of all finished
surfaces prior to commencement of the relevant work.
The contractor shall only be permitted to commence
with the relevant scope of work, on approval of the
mock-up by the Principal Agent or its designated
representative

62

ItemF:........................ V:.........................T:.........................

Clause 6.3 - Shop drawings63
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Sub-clause 6.3 refers – the following is to be added
after the words 'and/or approval'

Shop drawings shall be submitted to the principal agents
for approval at least ten (10) working days weeks prior
to the date on which such approval is required in order
to comply with the programme

All submissions shall be prepared in accordance with
the contract drawings and specifications and/or any
Principal Agents instructions and any deviation shall be
specifically highlighted in writing, with a detailed
explanation of the reason for such deviation, together
with any cost and/or time implications. Delays in
approval of shop drawings due to non compliance with
drawings, specifications and/or Principal Agent’s
instruction shall not constitute grounds for any claims for
delay, extension of time and the like

The contractor shall be responsible for ensuring that all
dimensions affecting shop drawings conform to the
dimensions of built work

Should the contractor, sub-contractor, supplier or
manufacturer be of the opinion that corrections to shop
drawings made by the Principal Agent, constitute a
change to the scope of work, then he shall immediately
advise the Principal Agent in writing of this, together with
the cost and/or programme implications thereof, in order
to obtain the Principal Agent's directive

64

Sub-clause 6.3.1 has been amended as follows:

Replace the words “two (2) copies” with “four (4) copies”
under bullet point number 6

65

ItemF:........................ V:.........................T:.........................

Clause 6.4 - Compliance with manufacturer's 
instructions

66

ItemF:........................ V:.........................T:.........................

Clause 7.1 - Deposits and fees67

Deposits and fees (B7) 

ItemF:........................ V:.........................T:.........................
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Clause 8.1 - Water68

Temporary services (B8) 

ItemF:........................ V:.........................T:.........................

Clause 8.2 - Electricity69

ItemF:........................ V:.........................T:.........................

Clause 8.3 - Ablution and welfare facilities70

ItemF:........................ V:.........................T:.........................

Clause 8.4 - Communication facilities71

ItemF:........................ V:.........................T:.........................

Clause 9.1 - Responsibility for prime cost amounts72

Prime cost amounts (B9) 

ItemF:........................ V:.........................T:.........................

Clause 10.1 - General attendance73

Attendance on subcontractors (B10) 

ItemF:........................ V:.........................T:.........................

Clause 10.2 - Special attendance

Sub-clause 10.2 has been amended to include the
following:

The Tenderer shall examine all drawings and
information pertaining to the works as a whole and shall
provide all necessary special attendance resources
required for the due and proper execution and
completion of all sub-contract works

74

ItemF:........................ V:.........................T:.........................

Clause 11.1 - Protection of the works75

General (B11) 
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ItemF:........................ V:.........................T:.........................

Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections 

76

ItemF:........................ V:.........................T:.........................

Clause 11.3 - Security of the works77

ItemF:........................ V:.........................T:.........................

Clause 11.4 - Notice before covering work78

ItemF:........................ V:.........................T:.........................

Clause 11.5 - Disturbance79

ItemF:........................ V:.........................T:.........................

Clause 11.6 - Environmental disturbance80

ItemF:........................ V:.........................T:.........................

Clause 11.7 - Works cleaning and clearing

Disposal of Waste Material, etc.

The contractor shall provide appropriate equipment
(such as chutes, if required), etc., for the rapid removal
of waste material, etc., at points as agreed with the
Principal Agent in writing. In addition, the contractor is to
provide for adequate waste skips for the disposal of
such material to be located in positions as advised by
the Principal Agent in writing

The contractor shall ensure that there is a maximum of
a twenty four (24) hour turn-around time for the removal
of all full waste skips from site. The contractor further
acknowledges that the Employer reserves the right to
appoint others to remove waste material and waste
skips from site, should the contractor fail to meet the
twenty four (24) hour turn-around time and that such
costs shall be deducted from amounts due to the
contractor

81

ItemF:........................ V:.........................T:.........................

Clause 11.8 - Vermin82
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ItemF:........................ V:.........................T:.........................

Clause 11.9 - Overhand work83

ItemF:........................ V:.........................T:.........................

Clause 11.10 - Tenant installations84

ItemF:........................ V:.........................T:.........................

Clause 11.11 - Advertising85

ItemF:........................ V:.........................T:.........................
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Item

Health and Safety

Without limiting the generality of the provisions of clause
2.0, the contractor's attention is drawn to the provisions
of the Construction Regulations issued in terms of the
Occupational Health and Safety Act, 1993 as amended.
It is specifically stated that the employer shall prepare a
documented health and safety specification for the
works (annexed to these bills of quantities) and that the
Employer shall ensure that the contractor has made
provision for the cost of health and safety measures
during the execution of the works. The contractor shall
price opposite this item for compliance with the act and
the regulations and the provisions of the aforementioned
health and safety specification [2.1]

The contractor shall:

1. Comply with the health and safety specification for
the works

2. Prepare and agree with the health and safety
consultant the health and  safety plan for the works

3. Cooperate with the health and safety consultant in
all respects

4. Manage the compliance of all subcontractors with
the regulations and with the health and safety plan
and specification

5. Conform to the conditions contained in the
Employer's health and safety specification

F:........................ V:.........................T:.........................

86

SECTION  C: SPECIFIC PRELIMINARIES

Item

As Built Drawings

The contractor shall accurately record the details of the
electrical, mechanical, security, fire installation, water
reticulation details, construction breaks, etc., on
drawings and issue same to the Principal Agent and the
relevant agent for record purposes

F:........................ V:.........................T:.........................

87
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Item

Personal Protective Equipment

The contractor shall provide and keep on site an
adequate supply of clean safety helmets and reflective
vests for the use of all professional personnel and all
authorised visitors             

F:........................ V:.........................T:.........................

88

Item

Site Access for and Management of Direct Contracts

The contractor shall allow direct contractors appointed
by the Employer to access the site to execute work
which does not form part of the Principal Building
Agreement, concurrently with that of its (the principal
building contractor), work. In this regard, the contractor
shall provide any necessary assistance (e.g. ensuring
placement of material orders, monitoring the
manufacturing process, monitoring of raw materials
availability, programming of works, etc.), to the principal
agent in respect of management of any direct contracts.

In this regard, is shall be deemed that all allowances
have been made in the contract amount to ensure
compliance with this clause

F:........................ V:.........................T:.........................

89

Item

Precontract Engagement

Contractors shall be engaged prior to issuance of site
possession to facilitate all necessary precontract work
which shall include the construction work permit
application, procurement of specialist sub-contractors,
finalisation of contract and any design coordination
between the contractor and the professional team.
Contractors will be required to make the necessary
allowances for such work during this period as no claims
for additional preliminaries will be entertained

Contractor to allow for a period of 30 (thirty) working
days for the above

F:........................ V:.........................T:.........................

90

Item

Tender Data Schedule

F:........................ V:.........................T:.........................

91

Contract Provisions
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Item

General Conditions of Contract           

F:........................ V:.........................T:.........................

92

Item

Special Conditions of Contract

F:........................ V:.........................T:.........................

93

Item

Contract Data

F:........................ V:.........................T:.........................

94
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Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................

SUMMARY OF CATEGORIES
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SECTION NO. 2

BILL NO. 1

The Tenderer is referred to the relevant Clauses in the 
separate document General Preambles for Trades 
(2017 Edition)

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished. No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent

-28-
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

Items described as to be re-used or to be handed over 
to the Client are to be carefully dismantled where 
necessary and stacked on site where directed, and the 
Contractor will be responsible for their removal and 
storage until required, and shall make good all items 
missing, damaged or broken at his own expense

Unless otherwise described, no materials from the 
alterations shall be re-used in any new work without the 
written approval of the client.
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Prices are to include for carting away from site all 
materials not specifically mentioned as being stored on 
site for re-use or handed over to the client and all 
rubbish, debris, etc., arising from the alterations, etc., 
and for making good all work damaged or disturbed to 
the approval of the client

TEMPORARY WORKS

10,000.00Item

Allow for protecting all existing work liable to suffer
damage (i.e. walls, finishes, floors, windows, furniture,
equipment, etc.) from damage during and building
operations, alterations, etc., and make good all work
damaged with new material to match existing to the
approval of the Principal Agent

1

Temporary protection, dust control, etc.

REMOVAL OF EXISTING WORK

1No

Aluminium door size 900 x 2400mm high overall, 
including rehanging door on new 5332 x 2500mm high 
glazed aluminium shopfront

2

Taking out doors, windows, etc, including 
thresholds, sills, etc, setting aside for re-use and 
later refixing in similar new position

MAKING GOOD OF FINISHES ETC

23mFloors where 100mm new partitions to be installed3

Making good existing vinyl floor sheeting

BUDGETARY ALLOWANCES
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Item
Provide the amount of R R20 000.00 (Twenty Thousand
Rand) for Sundry Building Works

4

The following budgetary allowances are for work to 
be executed either by the contractor or any 
nominated / selected sub-contractor as instructed 
by the principal agent and priced at bill rates to be 
agreed in terms of the contract.Tenderers are to 
allow in their overall preliminaries costs for this 
scope of work as no additional Preliminaries will be 
entertained should this work proceed.

The Employer reserves the right to execute this 
work in part or in whole or omit the entire scope.
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SECTION NO. 2

BILL NO. 2

The Tenderer is referred to the relevant Clauses in the 
separate document General Preambles for Trades 
(2017 Edition)

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121.

Steel components

PARTITIONS ETC

DRYWALL PARTITIONS

Wall paper and paint or varnish finishes are given 
separately.

SUPPLEMENTARY PREAMBLES

Unless otherwise described, prices for partitions shall be 
deemed to include for standard flat section aluminium 
skirting on boarded sides.
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3m
Partitions 3000mm high with bottom and top tracks 
plugged

1

"Pelican Systems" Drywall partitioning system with 
overall thickness of 89mm comprising internal 
framing formed of 63mm galvanised steel studs 
fixed at 600mm centres to galvanised steel top and 
bottom track including any additional steel studding 
necessary at door openings, glazed or other 
apertures, abutments, ends, corners, etc. and 
covered with 12mm thick Jumbo Plasterboard in 
single lengths to suit height, butt jointed and 
secured to studding with 25mm drywall screws at 
maximum 300mm centres, the joints taped over and 
flushed over with jointing compound prepared for 
painting. All aluminium door frames, glazing 
sections, corners, transomes, cornices, skirtings, 
etc. shall be formed of natural anodised aluminium 
sections

1NoExtra over partition 3000mm high for T-intersection2

7m
Partitions 2500mm high with bottom and top tracks 
plugged

3

2NoExtra over partition 2500mm high for T-intersection4

10m
Partitions 600mm high with bottom and top tracks 
plugged

5

7NoExtra over partition 600mm high for corners6
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SECTION NO. 2

BILL NO. 2

The Tenderer is referred to the relevant Clauses in the 
separate document General Preambles for Trades 
(2017 Edition)

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres

Descriptions of bolts, anchors, etc.

Glazing shall comply with SAGGA regulations. Glass 
shall be 6mm thick toughened safety glass as shown on 
the window schedules/drawings appended to these bills 
of quantities. Glass thickness shall comply with SAGGA 
regulations irrespective of thicknesses shown on the 
schedules /drawings

Aluminium doors, windows, etc

Doors and windows shall be supplied with protective 
tape and plastic and shall be removed only once 
surrounding trades have been completed

For purpose made windows and doors, refer to drawings
annexed to these bills of quantities

The following certificates shall be provided prior to
commencement of site work:
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1. A copy of the relevant AAAMSA Performance Test 
Certificate from the manufacturer/contractor supplying 
the architectural aluminium product

2. A Certificate of Conformance confirming that 
anodising or powder coating has been processed in 
accordance with SANS 999 and SANS 1796 
respectively

3. A powder guarantee of not less than 15 years issued 
by the powder manufacturer. The specific conditions 
contained in this guarantee shall form part of the powder 
coating process

4. A Certificate of Conformance confirming that glazing 
has been installed in accordance with SANS 0137, 
ensuring that safety glazing materials have been 
installed in the mandatory areas and that each individual 
pane of safety glazing materials has been permanently 
marked

5. A warranty from the manufacturer of the laminated 
safety glass and/or hermetically sealed glazing units 
guaranteeing the products against delamination and 
colour degredation for a period of not less than five 
years

Rates shall include for the following:

1. All opening and fixed lights, coupling mullions and 
transoms, support steelwork, fittings, ironmongery, etc., 
as required and specified.

2. Complete glazing as described, with and including 
matching aluminium glazing beads and gaskets and 
glazed in accordance with the manufacturer's written 
instructions

3. Building in and fixing into preformed openings.  
Window opening sizes to be verified on site before 
windows can be manufactured. Shop drawings to be 
submitted for approval

4. Silicone pointing with a silicone sealant 
recommended by AAAMSA on all door / window and 
structure junctions

ALUMINIUM SHOPFRONTS
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Glazing shall be in accordance with SANS 10160, 
SANS 10137, SANS 10400 (Part N of section 3) and 
SANS 1263 with clear glass. All complying with 
AAAMSA performance criteria A0.

1No

Purpose made glazed shopfront size 1777 x 3100mm 
High with 1 No. door overall size 900 x 2400mm high 
(SF-1) (Door measured elsewhere as set aside for re-
use)

1

Powder coated aluminium shop front units complete
with subframes, ironmongery, 6.38mm laminated
safety glass, sealing, vinyl signage, etc. and fixing
to brickwork or concrete

1No
Purpose made glazed shopfront size 10722 x 2500mm 
high with 4 No.doors size 900 x 2500mm high (SF-2) 

2

ALUMINIUM WINDOWS, DOORS, ETC

ALUMINIUM CASEMENT WINDOWS

Glazing shall be in accordance with SANS 10160, 
SANS 10137, SANS 10400 (Part N of section 3) and 
SANS 1263 with clear glass. All complying with 
AAAMSA performance criteria A0.

2No

Purpose made glazed clerestory window size 3394 x 
500mm high including all framing, glazing beads, 
glazing, and necessary glass finishes, etc., complete

3

Powder coated casement window units colour: Matt 
charcoal or equal and approved by Architect
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SECTION NO. 2

BILL NO. 4

The Tenderer is referred to the relevant Clauses in the 
separate document General Preambles for Trades 
(2017 Edition)

PAINTWORK (PROVISIONAL)

PAINTWORK ETC TO NEW WORK

ON INTERNAL GYPSUM PLASTER SURFACES

54m2Drywall partitions1

Prepare surfaces and remove all loose material, 
apply one coat 'Plascon Plaster Prime' and two 
coats 'Plascon Professional Copolymer Acrylic' 
paint 
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SECTION NO. 2

BILL NO. 5

The Tenderer is referred to the relevant Clauses in the 
separate document General Preambles for Trades 
(2017 Edition)

ELECTRICAL INSTALLATION 
(PROVISIONAL)

ELECTRICAL INSTALLATION

Tenderers are to note that the sum included the amount
column for this section of the Bill of Quantities, should
be the total of all priced items in the Electrical
Installation, Bill of Quantities as attached hereafter.

Electrical installation as detailed on attached Bills of 
Quantities

Item
Electrical Installation (transferred from page 3 of the
attached Electrical Bill of Quantities)

1
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ELECTRICAL INSTALLATION

Internal & External Installation SRC OFFICE 
 

Item Description Unit Quantity Rate Amount
Prices:

Unless otherwise stated, the description of each item shall be
deemed to include manufacturing, conveying and delivering,
unloading, storing, unpacking, hoisting, setting, fitting and fixing in
position, cutting, waste, patterns, templets, plant, temporary
works, return of packings, establishment charges, profit and other
obligations arising out of the conditions of contract

1 Draw Wires

1.1
Supply and install a 0,6mm diameter galvanised draw wire in 
sleeves and conduit for data installation

1.1.1 Supply m
1.1.2 Install m 0

2 Conduit Work and Cable Trays

Supply, delivery and installation of SABS approved PVC Conduits 
completed with all required conduit accessories.   

Built or Chase into brick or conncrete work, In Ceiling space and 
Timber work:

2.1 20mm PVC Conduit - for power circuits
2.1.1 Supply m 30
2.1.2 Install m 30

2.2 25mm PVC Conduit - provision for data cables
2.2.1 Supply m 40
2.2.2 Install m 40

3 Conduit Boxes

3.1 20mm diameter round boxes 
3.1.1 Supply No 10
3.1.2 Install No 10 -R                                 

4 PVC Wiring

PVC Wiring in conduits:

4.1 2.5mm² for lights circuits.housewire (Red, Black, Green)
4.1.1 Supply m 80
4.1.2 Install m 80

4.2
4mm² for plug sockets circuits and mechanical units.housewire 
(Red, Black, Green)

4.2.1 Supply m 80
4.2.2 Install m 80

Sub Total Carried Forward

Page 1 of 3



Item Description Unit Quantity Rate Amount

Sub Total Brought Forward 0.00

5 Socket Outlets

Supply and installation of SABS approved switched and 
unswitched type flush and surface mounted type 16A switched 
socket outlets suitable for mounting in flush steel wall boxes or in 
steel pedestal units or on surface.

Flush switched sockets type:

5.1 Wall mount 16A Normal + RSA Euro mounted
5.1.1 Supply No 1
5.1.2 Install No 1

6 Light Switches

Supply and installation of SABS approved type 16A flush and 
surface type light switches. Final paint finishes shall be confirmed 
at a later stage, allowance shall however be made as specified in 
the general specification. All boxes for flush mounting meas

6.1 Occupancy sensor
6.1.1 Supply No 4
6.1.2 Install No 4

7 Light Fittings

Suppy, delievery to site, storage and installation of the below 
specified light fittings complete with lamps and tubes. Allowance 
must be made in the rates for all the required fixing materials and 
accessories.  

7.1

ASL Recessed backlit full LED panel, 500mA driver, 6800lm, 
body of glass fibre reinforced polyester with injection molded lens 
with 2x3m 5amp plugs & spiral fillers for both surface & recessed 
grid, Spear 1310x172x115m 60W

7.1.1 Supply No 4
7.1.2 Install No 4

Sub Total Carried Forward
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Item Description Unit Quantity Rate Amount

Sub Total Brought Forward 0.00

8 Power Skirting 

8.1
PVC 2 Compartment Power Skirting, Easter Oak, with End Caps, 
Slices and Accessories

8.1.1 Supply m 12
8.1.2 Install m 12

8.2 Data outlet points on power skirting
8.2.1 Supply No 4
8.2.2 Install No 4

8.3 16A Normal power socket outlet on power skirting
8.3.1 Supply No 4
8.3.2 Install No 4

8.4 16A Euro Plug socket on power skirting

8.4.1 Supply No 4
8.4.2 Install No 4

9 Circuit Protective Devices at DB

9.1

Proviide for the supply and installation for 20A to 30A single 
phase circuit breakers and 2 x 30A thress phase breakers for 
additional circuits, consistent fault level rating with existing, 
including all fixing accessories

item 1

Total for internal installation Carried to Summary of Cost (Excl.VAT)
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SECTION SUMMARY - Builders Work

Bill
No

Page
No

Amount

31Alterations (Provisional)1

33Ceilings, Partitions and Access Flooring (Provisional)2

36Metalwork (Provisional)3

37Paintwork (Provisional)4

38Electrical Installation (Provisional)5
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Page
No

FINAL SUMMARY

Section
No

Amount

27PRELIMINARIES1

39BUILDERS WORK2

RSUB-TOTAL

24,000.00ItemADD: CONTINGENCY ALLOWANCE

RSUB-TOTAL

RADD: VAT @ 15% OF THE SUB-TOTAL ABOVE

RTOTAL
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